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DATE:  January 29, 2003 
 
TO:   CONSULTANTS 
 
FROM:  Arlis Childs, Project Manager 
 
SUBJECT: Important Information Regarding I-215 South Project RFQ Process 
 
 
LOCAL PREFERENCE REQUIREMENTS ARE BEING REVIEWED.  
PLEASE MONITOR THE SANBAG WEBSITE DAILY FOR 
ANNOUNCEMENTS REGARDING LOCAL PREFERENCE OR 
CHANGES TO THE RFQ/SCOPE OF SERVICES. 
 



 
 
 
 
 
 
 
 
 
DATE: January 9, 2003   
 
TO:  Consultants 
 
FROM: Gary W. Moon 
 
SUBJECT: RFQs for Environmental and Engineering Services for the Interstate 215 (I-215) South 

Project 
 
cc: Arlis Childs 

Greg Hefter 
Valerie Timmins 
File  

 
This letter is SANBAG’s notification that two Requests for Qualifications (RFQ), regarding professional 
services for the I-215 South Project will be issued shortly.  One RFQ will be issued to select a consultant to 
provide environmental services.  The second RFQ will be issued to select a consultant to provide 
engineering services.  The purpose of each RFQ and a brief description of the anticipated scope of 
services are as follows. 
 
RFQ to provide environmental services – The purpose of this RFQ is to select a qualified candidate to 
provide environmental services consistent with developing an EIR/EIS culminating in a Record of Decision 
for the I-215 South Project.  In addition, the consultant will be required to provide on-call services as 
needed.  The consultant will be responsible for coordinating efforts with the engineering consultant, the San 
Bernardino Associated Governments/San Bernardino County Transportation Authority (SANBAG), the 
California Department of Transportation (Caltrans), the Riverside County Transportation Commission 
(RCTC), and the Cities of Grand Terrace, Colton, and San Bernardino.  
 
RFQ to provide engineering services – The purpose of this RFQ is to select a qualified candidate to 
provide engineering services consistent with establishing a preferred alternative for the project. In addition, 
the consultant will be required to provide oncall services as needed.  The consultant will be responsible for 
coordinating efforts with the environmental consultant, SANBAG, Caltrans, RCTC, and the Cities of Grand 
Terrace, Colton, and San Bernardino.  
 
The general project limits are from Interstate 10 (I-10) to State Route (SR 60).  Please note that no 
materials (e.g. plans or studies) will be available for consultants to review.   
 



 
Interested firms are invited to submit Statements of Qualifications (SOQs) for either one or both contracts. 
It should be noted however, respondents that submit for both RFQs are required to submit a separate and 
independent SOQ for each RFQ.  
 
Those firms or individuals intending to submit a Statement of Qualification (SOQ) should note the schedule 
contained in Section XI of the RFQ.  It is our intention, subject to approval of the SANBAG Board , to 
have the selected firm under contract by May 2003. 
 
Individuals and firms submitting SOQs for this project will be evaluated based on qualifications and 
experience on similar and relevant projects.  Emphasis will be placed on the capabilities of key project 
individuals. 
 
For each RFQ, the following will be posted on the SANBAG’s website for your reference:   the RFQ, 
draft Scope of Services, a sample contract, and SANBAG's Consultant Selection Policy. These items may 
be found on SANBAG’s website (www.sanbag.ca.gov) under “Latest RFP/RFQ Postings.”  This 
information will be posted on the Internet site on or about Wednesday, January 29, 2003.  Please 
regularly check the website for this information as well as schedule updates, scope changes, general 
questions and answers, and other additional information. 
   
Eight (8) copies of the SOQ must be submitted to SANBAG's San Bernardino office by 12:00 P.M., 
Thursday, February 20, 2003. 
 
 
Proposals and correspondence shall be directed to: 
 

Mr. Gary W. Moon 
Director of Freeway Construction 
San Bernardino Associated Governments 
444 North Arrowhead Avenue, Ste. 203 
San Bernardino, California 92401 

 
All questions and comments regarding these Requests for Qualifications shall be directed to: 

 
  Mr. Arlis Childs 
  Project Manager           

    (909) 889-8611 x149 
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Issued:  January 29, 2003 



 
SAN BERNARDINO ASSOCIATED GOVERNMENTS/ 

SAN BERNARDINO COUNTY TRANSPORTATION AUTHORITY 
 

REQUEST FOR QUALIFICATIONS 
 

FOR 
 

ENVIRONMENTAL SERVICES 
INTERSTATE 215 (I-215) SOUTH PROJECT 

 
 

I. INTRODUCTION 
 

The San Bernardino Associated Governments (SANBAG), acting as the San Bernardino County 
Transportation Authority, is soliciting Statement of Qualifications (SOQ) from qualified firms for 
environmental services in support of the I-215 South Project.  This project scope will involve 
environmental services consistent with obtaining the necessary environmental approvals for 
compliance with the California Environmental Quality Act (CEQA) and the National 
Environmental Policy Act (NEPA). This will likely consist of developing Draft and Final 
Environmental Impact Reports (EIR) and Environmental Impact Statements (EIS), culminating in 
an approved Record of Decision (ROD) for the I-215 South Project.  In addition, the consultant 
will be required to provide on-call services as needed. 
 
Voters in San Bernardino County approved Measure I in November 1989 enacting a one-half cent 
sales tax for transportation purposes over a 20-year period.  SANBAG, which has existed as the 
County Transportation Commission since 1975, is designated as the Agency to administer the 
program.  

 
All contracts will be awarded without discrimination based on race, religion, color, age, sex, or 
national origin. 
 
The selection criteria for this RFQ have been altered from that of the typical SANBAG selection.  
Typically SANBAG has placed emphasis on a Consultant’s understanding of the specific project.  
Because of the nature of this project, SOQs will be judged on the firm’s past project experience 
and on the relevant experience of personnel proposed.  Consultants are discouraged from doing 
extensive research, conceptual layouts, or environmental analysis. Consultants should, however, 
become familiar with existing conditions within the general project limits.  Major emphasis will 
be placed on the Consultant’s past experience and the relevant experience of proposed 
personnel when scoring and selecting a consultant. The presentation of extensive 
geometric layouts or other specific project studies in the SOQ or formal presentation will 
be viewed negatively by the selection panel. 

 



 
II. PROJECT AND SERVICES DESCRIPTIONS 
 

SANBAG is seeking the services of a qualified environmental consultant to provide environmental 
services consistent with obtaining the necessary environmental approvals for CEQA and NEPA 
compliance.  This will most likely consist of developing Draft and Final EIR/EIS documents, 
culminating in an approved ROD for the I-215 South Project, as described below.  Environmental 
information may be used in a Project Report (PR).  The PR will be developed under a separate 
engineering contract, thus, close coordination with the engineering consultant will be required.  
Further, the selected environmental consultant will provide on-call support as needed throughout 
the duration of the project. 
 
The general project limits extend along I-215 from just south of the existing I-215/SR-60 
interchange in Riverside to Orange Show Road, north of the existing I-215/I-10 interchange in San 
Bernardino. The project limits will also include an area on SR-60 extending east and west of the 
existing SR-60/I-215 interchange to consider HOV flyovers connecting the two freeways.  The 
project limits are within the Cities of Riverside, Grand Terrace, Colton, and San Bernardino. 
 
See the scope of services included with this RFQ package for a more detailed description of the 
project requirements.   
 

III. MATERIALS FURNISHED BY SANBAG 
 

Please note that materials (e.g. project specific plans or studies) will NOT be available for 
consultants to review.   

 
IV. CALTRANS/SANBAG/RCTC RELATIONSHIP 
 

SANBAG will work closely with Caltrans and RCTC on the I-215 project.  SANBAG will be 
responsible for, and will be the sole  point of contact for all contractual matters.  Caltrans will be 
responsible for providing technical oversight of the consultant’s work efforts, through SANBAG.  
The consultant shall take direction only from SANBAG and shall regularly inform SANBAG of 
progress and of all outstanding issues. 
 

V. CONTRACT TYPE 
 

A task order based, not to exceed cost reimbursable plus percentage earned fee contract, will be 
issued.  Any services provided by the Consultant which are not specifically covered by a Contract 
task order will not be reimbursed.  It is the Consultant's responsibility to recognize and notify 
SANBAG when services not covered under the Contract task order have been requested or are 
required. 

 
The terms of the Contract will be effective for the duration of the project.  

 
VI. POLICY GOVERNING MINORITY BUSINESS OPPORTUNITIES 

 



 
No goals have been established for contracts with Disadvantaged Business Enterprises (DBE), 
Women-owned Business Enterprises (WBE), or Disabled Veterans Business Enterprises (DVE) in 
contracting activities.  Because Measure I and Measure A funds, and not Federal funds, will be 
utilized for the contract, no goals have been established. 
 

VII. STATEMENT OF QUALIFICATIONS INSTRUCTIONS 
 

Statement of Qualifications (SOQ) will be accepted until 12:00 PM, February 20, 2003. Eight 
(8) copies are required.  SANBAG reserves the right to accept or reject late SOQ’s at its 
discretion.  Acceptance of a late submittal shall not be construed to mean that SANBAG will 
accept any late SOQ.  SOQ’s shall be delivered to: 
 

 Mr. Gary Moon 
 Director of Freeway Construction 
 San Bernardino Associated Governments 
 444 North Arrowhead Avenue, Suite 203 
 San Bernardino, CA 92401 
   

SOQ’s must contain the information listed below and must be compiled in the following format: 
 

A.  Cover Letter  
 

Provide the following information: 
 

• Summary description of the work to be performed by firm and each subconsultant firm 
proposed for the project and an estimate of the percentage of work to be performed by 
each firm. 

• The location of the offices where the services are to be performed.  If services are to be 
shared among firms and offices at different locations, indicate where each office is located 
and what services are to be performed in each office.  For field personnel provide the 
location of the office where they will be based and from which office they will be 
managed. 

• In accordance with SANBAG Policy No. 11000-R8, Sect. 7.1.2.f, provide a response to 
the following question: Has your firm ever been terminated from a contract?  If the 
answer is yes, see item C below. 

• A memorandum from a principal from each subconsultant firm indicating the specific 
portion of services the subconsultant will be performing. 

 
 B.  Local Presence Report:  

 
For consultant and each subconsultant proposing to perform services from their San 
Bernardino County Office, provide the following business activity information: 

 
• Firm name, address, telephone number, and fax number. 
• Name of office principal and title. 



 
• Date office was established in San Bernardino County. 
• Number of personnel employed in the San Bernardino office. 
• Approximate percentage of work performed on projects within San Bernardino County. 
• Representative projects completed within San Bernardino County, date completed, and 

approximate billings. 
• Number of senior management and regular employees working full time out of the San 

Bernardino County Office. 
• Names of personnel proposed to be engaged on the contracted services and their county 

of residence (informational purposes only). 
 

See SANBAG’s Local Preference Policy and Local Presence Report sample format 
(enclosed). 

 
 C.  Contract Termination Circumstances: 

 
If consultant has ever been terminated from a contract, describe the facts and circumstances 
in detail. 

 
D.  Organizational Chart: 
 

• Show the relationships between personnel and support staff who are expected to 
participate on the project. 

• For each person, indicate the firm with whom they are employed. 
• Show the aspects of the services each person will be responsible for performing. 

 
E.  U. S. General Services Administration Standard Form SF255: 
 

“Architect-Engineer and Related Services Questionnaire for Specific Project”.  The Form 
SF255 must conform to the following format: 

 
1. Provide a separate Form SF255 for the prime consultant and each subconsultant.  
 Section 9 is not required.  Subconsultants need not supply Sections 6 and 10. 
 
2.  Prime consultants should list subconsultants in Section 6. 

 
3. List key personnel in Section 7.  Section 7 must conform to the following requirements: 
 

• Every person whose resume is provided in Section 7 must also be shown on the 
organizational chart.  Resumes of persons who are not shown on the organization 
chart will not be considered. 

• Section 7b must describe the function the person will be expected to fulfill in 
connection with the project. 

• Section 7f must list the person’s active registrations in California, with the 
California Registration Number.  Personnel (Project Managers /Engineers) in 



 
responsible charge of engineering services must be registered Civil Engineers in 
the State of California.  Personnel in responsible charge of surveying services 
must be registered land surveyors or have a Civil Engineer license to do land 
surveying in the State of California. 

• Section 7g should provide a brief history of each person’s relevant project 
experience, including descriptions of his/her role and tasks that he/she performed 
on each project.  Also, identify key tasks each person is expected to perform for 
these projects under his/her assigned function. 

 
4.  Section 8 should conform to the following requirements: 

 
• Projects listed in Section 8 must be projects worked on by personnel shown on the 

organizational chart and whose resumes are included in Section 7.  For each 
project listed, the personnel included in Section 7 who worked on the project, and 
their project position must be shown. 

• In Section 8b, describe the nature of the firm’s responsibility and indicate whether 
the firm was the prime consultant or a subconsultant. 

• In Section 8c, include the owner’s telephone number and the name of a contact 
person who can provide a reference.  Also include the name and telephone 
number of the primary contact for the prime consultant, if necessary.  Projects 
without references and telephone numbers will not be considered.  List no more 
than ten projects. 

• In Section 8e, indicate the project value, the contract value, and the respective 
values (project and contract) for which the firm was responsible. 

• Additional information may be provided in Section 8 to highlight or expand on 
experience from projects that are especially applicable to the proposed Scope of 
Services, including an indication of the scope of related services for which the 
consultant was responsible. 

 
5. Section 10 typically requires the CONSULTANT to provide a detailed discussion of the 

work tasks and management activities necessary for project completion, however, as 
stated in the Introduction, CONSULTANT shall only provide their understanding of the 
existing conditions within the general project limits.   
 

 
F. Contract Comments: 
 

Provide a written discussion of any objections or concerns relative to the Terms and Conditions 
of SANBAG’s contract.  Please note that SANBAG reserves the right to disqualify any 
consultant that does not provide a complete written discussion of its contractual objections or to 
disqualify any consultant based on objections that SANBAG considers non-negotiable.  
SANBAG does not anticipate making substantive changes to its Terms and Conditions. 

 
G. Entire Statement of Qualifications: 
 



 
The Consultant’s SOQ package shall be limited to 40 (8 1/2” x 11”) pages single-sided. The 
page limit does not include the outside cover, section dividers, cover letters and subconsultant 
commitment memorandum, local presence reports, contract comments, or duplication of the 
organizational chart.  SOQ’s that do not contain the required information or do not contain the 
required number of copies, eight (8), may not be accepted. 

 
H. Changes: 
 

During the selection process, any changes in key consultant or subconsultant personnel 
proposed in the SOQ must be brought to the attention of SANBAG immediately.  

 
VIII. CONSULTANT SELECTION 
 

The Primary objective of SANBAG is to select highly qualified firms to perform necessary 
professional services for SANBAG at a fair and reasonable cost.  Firms may obtain a copy of 
SANBAG’s Contracting and Procurement policy by contacting SANBAG.  In addition, SANBAG 
has established the following criteria for the selection process: 
 
A. The selection process shall be fair, open, and competitive. 

 
B. The selection of the consultant firms will be based on clearly stated objectives. 

 
C. Selection of private consultants/firms shall be based upon demonstrated competence, 

professional qualifications, experience, and capabilities to perform the required services at 
a fair and reasonable price to SANBAG, rather than competitive bidding process. 

 
D. Firms located in San Bernardino County shall receive significant preference in the 

selection process in order to encourage business to locate and remain in San Bernardino 
County.   

 
E. Upon review of the SOQ’s, a shortlist of firms will be invited to prepare for an interview. 

The pending contract will be awarded to the responsible, responsive firm best conforming 
to the RFQ, and is in the opinion of SANBAG, most advantageous to SANBAG.  
SANBAG reserves the right to reject any and all SOQ’s and to negotiate with any 
responsible, responsive firm.  SANBAG is under no obligation to issue contracts for the 
subject services. 

 



 
IX. NEGOTIATIONS AND ENGAGEMENT  
 

Following the selection of a consultant, the selected firm will submit a cost proposal and participate 
in contract negotiations with SANBAG staff.  Please refer to the attached consultant selection 
schedule in Section XI.  The final contract and Scope of Services will be negotiated.  Consultants 
are required to include in their SOQ any comments relating to the Scope of Services and/or the 
Terms and Conditions of SANBAG’s standard contract or to state that there are no comments.  
SANBAG reserves the right to disqualify any firm that does not provide written discussions of any 
disagreements it has relative to SANBAG’s Terms and Conditions.  SANBAG does not anticipate 
making any substantive changes to its Terms and Conditions. 

 
X. CONFLICT OF INTEREST 
 

The selected consultant will not be prevented from participating in future projects to the extent that 
no direct conflict of interest exists at the time.  Consultants currently under contract on SANBAG 
projects are not specifically precluded from participating in this RFQ. In accordance with Caltrans 
directives, firms responsible for a project’s design may not directly participate in construction 
inspection of that project. The determination of a conflict of interest, direct or incidental, shall be at 
the discretion of SANBAG. 
 

XI. SCHEDULE FOR CONSULTANT SELECTION 
 

Issue Request for Qualifications   January   29, 2003 
Statement of Qualifications Due   February 20, 2003 
Shortlist and Notify Consultants   February 28, 2003 
Interview Shortlisted Consultants   March     14, 2003 
Select Consultant     March     14, 2003 
Contract Cost Proposal Due    March     __, 2003 
Major Projects Approval (anticipated)  April       __, 2003 
SANBAG Board Approval (anticipated)  May        __, 2003 
Notice to Proceed (anticipated)   May        __, 2003 
 
Dates are subject to change.  Schedule updates will be posted on SANBAG’s website: 
www.sanbag.ca.gov under “Latest RFP/RFQ Postings.” 

 
Contact List: 
 
Questions/Comments     Arlis Childs   (909) 889-8611 x149 
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Sample Document - other formats may be submitted 
 

LOCAL PRESENCE REPORT 
CONSULTANT BUSINESS ACTIVITY INFORMATION 

 
TO: SAN BERNARDINO ASSOCIATED GOVERNMENTS 
  
RE: REQUEST FOR QUALIFICATIONS 

CONSULTING SERVICES 
INTERSTATE 215 SOUTH ENVIRONMENTAL SERVICES 

 
Name of Firm __________________________________________ 

 
Address  ______________________________________________ 

______________________________________________ 
 

Phone ___________________ FAX ___________________ 
 

Name of Office Principal______________________________________________ 
 

Title     ______________________________________________ 
 

Date Local Office Established ____________________________ 
 

Number of personnel employed at this office _________________ 
 

Approximate volume of work performed on projects within San Bernardino County ______ % 
 

Representative projects completed within San Bernardino County: 
 

Project    Date completed Approx billings 
 

___________________________      _________  $____________ 

__________________________      _________  $____________ 

___________________________      _________  $____________ 

___________________________      _________  $____________ 

___________________________      _________  $____________ 

___________________________      _________  $____________ 

___________________________      _________  $____________ 

(Use additional sheets if required) 
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CONSULTANT BUSINESS ACTIVITY INFORMATION (cont) 

 
Name of Firm________________________________________ 
 
Indicate number of senior management and regular employees working out of the San Bernardino office: 
 

Position       Number 
 

__________________________________   __________ 
 

__________________________________   __________ 
 
__________________________________   __________ 

 
__________________________________   __________ 

 
__________________________________   __________ 

 
__________________________________   __________ 

 
 
FOR INFORMATIONAL PURPOSES ONLY 
(The following shall not be used in determining local preference credit) 
 
Personnel proposed to be engaged on the contracted services: 
 

Name      County of Residence 

__________________________________  _________________ 

__________________________________  _________________ 

__________________________________  _________________ 

__________________________________  _________________ 

__________________________________  _________________ 

__________________________________  _________________ 

__________________________________  _________________ 

 
(Use additional sheets if required) 
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DRAFT 
 

Attachment "A" 
 
 

Scope of Services 
 
 

By and between 
 

San Bernardino Associated Governments/ 
San Bernardino County Transportation Authority 

 
And 

 
TBD 

 
To 

 
Provide Environmental Services 

 
For 

 
Interstate 215 (I-215) South Project 

 
Cities of Riverside, Grand Terrace, Colton, and San Bernardino, California  



Environmental Support for I-215 South 
Contract No. 03-045 
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Scope of Services 

 
 
 
OVERVIEW 
 
The San Bernardino Associated Governments (SANBAG), in cooperation with the California Department 
of Transportation (CALTRANS), and the Riverside County Transportation Commission (RCTC) will 
utilize the services of CONSULTANT to provide environmental support services for the I-215 South 
project encompassing an area from south of the I-215/SR-60 interchange to an area north of I-
215/I-10 interchange in the cities of Riverside, Grand Terrace, Colton, and San Bernardino. 
 
Coordination of CONSULTANT, SANBAG, CALTRANS, and RCTC will be accomplished 
through a CONSULTANT Project Manager, a SANBAG Contract Manager or his designee, and 
a CALTRANS Project Manager. 
 
The SANBAG Contract Manager for this contract shall be: 
 
  Mr. Gary W. Moon 
  Director of Freeway Construction 
 
CONSULTANT shall be required to perform all professional and technical services consistent 
with obtaining the necessary environmental approvals for compliance with the California 
Environmental Quality Act (CEQA) and the National Environmental Policy Act (NEPA). This 
will most likely consist of developing Draft and Final Environmental Impact Reports and 
Statements (EIR/EIS) culminating in an approved Record of Decision (ROD). Additional on-call 
environmental support may also be required on an as-needed basis. 
 
Project Location and Description 
 
At this time, the specific project limits and general project description or type are unknown, but 
will be developed during the engineering/environmental efforts associated with the project. 
Concurrent with the environmental effort will be an engineering effort under separate contract. 
The engineering and environmental efforts will jointly result in a preferred project alternative. 
This scope of services relates to developing an EIR/EIS culminating in an approved ROD for the 
preferred alternative. 
    
The general project limits extend from just south of the existing I-215/SR-60 interchange to 
Orange Show Road, north of the existing I-215/I-10 interchange.  The project limits will also 
include the area on SR-60, just east and west of the existing SR-60/I-215 interchange to consider 
HOV flyovers connecting the two freeways.  The project is within the Cities of Riverside, Grand 
Terrace, Colton, and San Bernardino. 
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APPLICABLE STANDARDS 
 
Deliverables and related material shall be prepared in accordance with current CALTRANS and 
Federal Highway Administration (FHWA) regulations, policies, procedures, manuals, and 
standards. 
 
General Guidelines and Services to be performed by Consultant  
 
CONSULTANT will be responsible for the services outlined in this Scope of Services.  
CONSULTANT services shall conform to the standards, criteria, and requirements of this Scope 
of Services.  In addition, CONSULTANT may be required to provide on-call services as part of 
this project that shall also conform to the standards, criteria, and requirements of this Scope of 
Services. 

 
A. Services provided by CONSULTANT will be on a task order basis. Written approval 

to proceed shall be obtained from SANBAG by CONSULTANT prior to providing 
services for each task order. CONSULTANT shall not be compensated for services 
performed without prior written approval to proceed.  Similar procedures shall be 
followed for on-call services. 

 
B. For services in which CONSULTANT has written approval to proceed, 

CONSULTANT will not make changes resulting in the addition, deletion, or revision 
to services without further written approval from SANBAG.  

 
C. CONSULTANT shall carry out the directions as received only from SANBAG’s 

Contract Manager, or his/her designee. In addition, CONSULTANT shall cooperate 
with CALTRANS, other agencies, and other consultants providing services for this 
project and for adjacent projects, as necessary. 

 
D. It is not the intent of the foregoing paragraph to relieve CONSULTANT of 

professional responsibility during the performance of this Scope of Services.  In those 
instances where CONSULTANT believes a better solution to a problem is possible or 
consultant has a recommendation, CONSULTANT shall promptly notify SANBAG’s 
Contract Manager of CONSULTANT’S opinions with supporting evidence thereof. 

 
E. CONSULTANT shall have sole responsibility for the accuracy and completeness of 

all deliverables and all supporting documents.  CONSULTANT shall independently 
check all deliverables and supporting documents prior to any submittal. All 
deliverables will be reviewed by CALTRANS, SANBAG, RCTC and/or SANBAG’s 
designee for conformity to the project. 

 
F. All deliverables and supporting materials furnished under this Scope of Services shall 

be of a quality acceptable to SANBAG and CALTRANS.  The criteria for acceptance 
shall be a product of neat appearance, well organized, technically and grammatically 
correct and checked. The appearance, organization and content of all deliverables and 
supporting materials shall be to CALTRANS standards. 
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G. The CONSULTANT shall maintain a set of project files that are indexed in 

accordance with CALTRANS’ Project Development Uniform File System. 
 

H. CONSULTANT shall not suspend performance of CONSULTANT services contract 
with SANBAG during the negotiations of any change orders except as they may be 
directed by SANBAG.  CONSULTANT shall perform all changes in accordance with 
the terms and conditions of CONSULTANTS contract with SANBAG. 

 
I. At the completion of this Scope of Services all electronic files and original 

correspondence relating to the Project shall be turned over to SANBAG who will then 
forward said files to CALTRANS.  This includes all deliverables, working data, field 
data, background information and all other related information. 

 
J. CONSULTANT shall employ quality control procedures that identify potential risks 

and uncertainties related to construction of the Project.  Risks that may be 
encountered include, but are not limited to, impacts to adjacent properties, public 
safety, and environmental considerations.  If at any time during the performance of 
this Scope of Services, CONSULTANT observes, encounters, or identifies any 
circumstance that could pose potential risk, CONSULTANT shall notify SANBAG. 

 
K. CONSULTANT shall coordinate with CALTRANS and all other agencies involved 

or potentially impacted by the Project.  CONSULTANT shall inform SANBAG prior 
to all contacts, meetings, and correspondence with CALTRANS or any other 
agencies. 

 
L. All studies, reports and deliverables will employ metric units where applicable or 

necessary. 
 
ENVIRONMENTAL SUPPORT SERVICES SCOPE 
 
The CONSULTANT shall provide both technical and administrative environmental services 
consistent with obtaining the necessary environmental approvals for compliance with CEQA and 
NEPA.  This will most likely consist of developing Draft and Final EIR/EIS documents 
culminating in an approved ROD. It is anticipated a combined CEQA/NEPA environmental 
document will be prepared. CONSULTANT will be responsible for requirements and/or special 
conditions that may facilitate project approval/certification with a combined NEPA/CEQA 
document. Additionally CONSULTANT will be required to provide on-call environmental 
services as needed.  
 
It is not the intent of the following paragraphs to relieve CONSULTANT of professional 
responsibilities during the performance of this Scope of Services. In all instances where 
CONSULTANT believes this Scope of Services has not identified requirements that may be 
pertinent to clearing the project environmentally, CONSULTANT shall promptly notify 
SANBAG’s Contract Manager of CONSULTANT’S opinions with evidence thereof.    
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CONSULTANT shall provide a project approach or management plan that defines the basic 
schedule and work tasks. This plan will be developed in coordination with the engineering 
consulting firm which will be concurrently under contract and will be refined to meet the 
objectives of the various and interested parties.    
 
EIR/EIS Process, Document Content and General Activities 
  

CONSULTANT shall follow a work process that ensures the objectives of the local 
agencies involved and that of state and federal agencies are met. Additionally, any and all 
legal and procedural requirements for state and federal agencies must be met. This process 
may include but not be limited to the following general activities. 
 

• Preparing an Environmental Assessment if needed. 
• Publishing applicable notices and/or sending notices to various agencies and other 

interested parties. 
• Developing a detailed scope definition of the EIS/EIR document. 
• Preparing and circulating the Draft EIS/EIR. 
• Publishing various notices and filings of the Draft EIS/EIR. 
• Participating in various public meetings. 
• Responding to comments on the Draft EIS/EIR. 
• Finalizing the EIS/EIR Document. 
• Publishing of various notices and filings of the Draft EIS/EIR. 
• Providing support through final agency decision, “Record of Decision” and project 

certification. 
• Providing support for any required or desired coordination meetings and activities. 

  
The EIR/EIS document will include various chapters, sections, studies and appendices. 
Information included for the document may be gathered from many sources as well as 
studies and analysis that CONSULTANT may perform. The following is a listing of the 
content that may be included in the document. CONSULTANT should be aware, however, 
that the EIR/EIS document may require additional information to what is presented in the 
following.  
 

• Summary section which may include information on project location and 
background, the current environmental setting, agency coordination, project 
alternatives and discarded alternatives, project purpose and a summary of impacts.. 

• Statement regarding the project purpose and need. This chapter/section may include 
information on current operational deficiencies, current and future traffic conditions 
and project objectives. 

• A section on the preferred alternative and how it was selected. 
• A chapter on the affected environment which may include information on 

aesthetics, geology, soils analysis, hydrology, flood plains, wetlands, cultural 
resources, air quality, noise, land use, parks, hazardous waste, traffic circulation and 
socioeconomic aspects. Additionally, the environmental consequences (effects) and 
mitigation measures of the foregoing should be addressed. CONSULTANT may 
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also be required to address unavoidable adverse environmental impacts, the 
relationship and cumulative impacts verses long term productivity of the 
environment, growth inducement and cumulative impacts thereof. 

• Though the EIR/EIS document requirements are similar, a section dealing with 
CEQA “findings of significant effects” may be required. CONSULTANT must also 
be aware of any and all other CEQA specific requirements. 

• If needed, a section on 4 (f) properties, including descriptions, property owner and a 
public agency consultation/coordination summary should be included. 

• The EIS/EIR document may also include information on agency/organization and 
public consultation, persons that were involved with the EIR/EIS document 
preparation, technical appendices and otherwise, a list of required permits, a 
bibliography and index. 

• Engineering analysis, environmental documents and RODs for the two adjacent 
projects. One of the projects is located north of the I-215/I-10 and is known as The 
I-215 North Project.  The second project, known as The 60/215/91 Interchange 
project, is located in Riverside. 

• Engineering analysis of the concurrent engineering contract for The I-215 South 
Project. 

• Existing Land Use Inventory 
• Possible existing biological surveys/inventories 
• Inventory of section 4 (f) properties 
• Existing housing surveys 
• Public services surveys 

 
Technical Studies 
 
CONSULTANT may be required to perform technical studies including but not limited to the 
following. 
 

• Air quality 
• Hazardous waste 
• Noise 
• Biological resources 
• Cultural resources 
• Water quality  
• Visual impact study including preparation of exhibits and participation in public            

meetings. 
• CONSULTANT may also be directed to analyze potential growth inducing effects, 

including as the project’s potential to cause growth which results in additional 
traffic volumes or the construction of new housing or retail/commercial space in the 
surrounding area.  

• Potential effects of the project on endangered species may also need to be 
examined.  

• CONSULTANT may be required to prepare an environmental checklist, which may 
include analysis to impacts to physical, biological and social/economic effects to 
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determine the mandatory finding of facts for the project. CONSULTANT shall 
provide written narrative to support the checklist. 

 
 Submittal of Studies, Reports and other deliverables 
 
1. All deliverables shall be prepared in accordance with CALTRANS and FHWA 

requirements. CONSULTANT shall submit all deliverables to SANBAG, RCTC 
and CALTRANS for review. 

2. CONSULTANT shall respond to all comments received from SANBAG, RCTC, 
FHWA and CALTRANS and resubmit deliverables as directed. 

3. CONSULTANT shall support any and all studies, analysis and requirements 
needed to successfully complete the environmental requirements of the project. 

FURNISHED MATERIALS 

There are no up-to-date, project specific materials, such as a Major Investment Study 
(MIS) or Project Study Report (PSR), available for review.  CONSULTANT may request 
other materials that can be used as a resource for this project, such as existing structure 
As-Builts.  If available, SANBAG, CALTRANS, RCTC and/or other agencies will submit 
materials as requested.   

ADMINISTRATION 

SANBAG Project Management and Administration 
 

A. As part of their management activities SANBAG shall: 

1. Conduct ongoing reviews of CONSULTANT’s progress in performing the 
work and furnish technical comments in a timely manner. 

2. Review certain types of correspondence such as, work requests to 
subconsultants, initial contact letters, sensitive correspondence, and other 
letters as necessary. 

3. Coordinate the distribution of public information. 

4. Review CONSULTANT’s Quality Control Plan and CONSULTANT’s 
conformance to its Quality Control Plan. 

5. Provide a focal-point contact for all questions, requests, and submittals. 

6. Review the Project Control documents (including subconsultants) 
submitted by CONSULTANT to ensure their understanding of the level of 
information required, reporting procedures, report cycle, and the intended 
use of each. 
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7. Review CONSULTANT’s detailed Critical Path Method (CPM) Logic 
Network Schedule; note any additions, deletions, or other changes; and 
return it to CONSULTANT with comments for revision. 

8. Receive and review monthly progress reports from CONSULTANT. 

9. Review with CONSULTANT, requests for change orders and/or 
extensions of time when such requests are determined to be necessary. 

10. Have final review and approval over all contractual payments and 
changes. 

CONSULTANT Project Management and Administration 

A. CONSULTANT management activities include, but are not limited to: 

1. Establishing, furnishing, and maintaining suitable office facilities to serve 
as the Contract office for the duration of the Contract in the location 
specified in CONSULTANT’s proposal. 

2. Maintaining an adequate staff of qualified support personnel to perform 
the work necessary to complete the Project. 

3. Establishing internal accounting methods and procedures acceptable to 
SANBAG for documenting and monitoring Contract costs. 

4. Providing cost-to-date, schedule, progress, staffing, and related data to 
SANBAG as a part of the regular monthly progress and payment process. 

B. CONSULTANT’s work shall be performed and/or directed by those key personnel 
identified in their proposal.  Any changes in the indicated key personnel shall be 
subject to prior review and approval by SANBAG in writing.  Any change in 
CONSULTANT’s officer- in-charge of the Services, as described in the General 
Terms and Conditions of this Contract, shall be subject to prior review and approval 
by SANBAG. 

C. Due to the nature and scope of the required services, it may be desirable for the 
CONSULTANT to subcontract portions of the Services.  Adding Subconsultants to 
the original proposal team must be approved in writing by SANBAG prior to 
initiation of any Services.  The volume of Services performed by the subcontractors 
shall not exceed 49 percent of the total Contract value.  Throughout this effort 
CONSULTANT shall be the single source of contact and management of all 
subcontractors.  Subcontractor management will include the coordination time 
required for all aspects of the project including design, processing, and accounting.   

D. CONSULTANT shall provide to SANBAG copies of all written correspondence 
between CONSULTANT and any party pertaining specifically to the Project.  Copies 
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shall be furnished within five calendar days of receipt of said correspondence from 
any party, or five calendar days prior to mailing of correspondence to any party for 
review.  CONSULTANT is also responsible for recording and distributing the 
minutes of all meetings pertaining to the Project at which CONSULTANT is present. 

E. CONSULTANT shall give written notice to SANBAG within seven (7) working days 
after CONSULTANT knows or should know of any cause or condition which might, 
under reasonable foreseeable circumstances, result in delay for which 
CONSULTANT may request an extension of time to complete Services. 

Project Controls 

A. As part of the Project Controls effort CONSULTANT shall, at the introductory 
meeting, present SANBAG with samples of their proposed project control documents 
for SANBAG’s review.  These documents shall include, but are not limited to: 

1. Bar Chart(s) Schedules 

2. Progress Curve(s) 

3. Sample Amendment Format 

4. Sample Narrative Format(s) 

5. Sample Estimate Format(s) 

6. Earned Value Cost Report 

B. CONSULTANT’s Project Control System shall be able to: 

1. Determine the critical path for the Services in Contract. 

2. Forecast dates for intermediate milestones and project completion. 

3. Provide a clear format to incorporate progress data on each activity. 

4. Provide reports showing actual progress compared to scheduled (planned) 
progress, and actual cost of services performed compared to (1) budgeted 
costs for services performed and (2) budgeted cost for services scheduled. 

5. Forecast possible delays and/or resource shortages. 

6. Provide a basis for preplanning, including resource usage to recover from 
delays, allow schedule improvement, or accommodate other changes in 
the work. 

7. Provide projected manpower requirements and dollar costs based on 
current performance. 
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8. Provide current project cost estimate information. 

9. Provide all the estimates necessary to assist in confirming the construction 
budget. 

C. Within 15 working days (or as requested by SANBAG) of assignment of services the 
CONSULTANT shall submit to SANBAG for their review, a Bar Chart Schedule 
showing the Critical Path and identifying all project development activities and 
milestones.  SANBAG will review these documents and return them to 
CONSULTANT with notes and comments as soon as possible in order to validate the 
planning and cost control procedures within the first calendar month of performance 
period. 

D. As the Contract work progresses, CONSULTANT may discover the need to change 
the schedule to improve productivity or accommodate new or changed conditions.  
Any proposed change to the schedule shall be presented to SANBAG for review and 
validation prior to incorporation in the schedule. 

E. CONSULTANT shall report in a timely manner, through correspondence or progress 
reports, whenever it appears that approved schedules will not be met whether or not 
the reasons are within the CONSULTANT’s control.  In the event the Scope and 
Schedule of the Services is modified, and the modified Schedule is approved by 
SANBAG, CONSULTANT shall submit a revised Milestone Schedule.  
CONSULTANT shall perform the Services in accordance with the latest approved 
revision Milestone Schedule. 

Monthly Progress Reports 

A. On a monthly basis, CONSULTANT shall prepare and submit to SANBAG a 
monthly status report that indicates the work progress achieved during the period.  
The report shall summarize the actual work progress compared with estimated 
progress and will identify problem areas, provide evaluations, recommendations and 
an outline on the process which CONSULTANT, and SANBAG will follow to rectify 
the problem(s).  The progress report shall be submitted with the monthly invoice.  As 
a minimum, the monthly report should address the following specific areas: 

1. Time related project status via a bar chart schedule 

2. Physical progress 

3. Amendment summary history 

4. Narrative status report 

5. Earned Value Report 
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6. Graphical comparisons for actual progress vs. earned and planned progress 
for: physical (%complete), performance (hours complete) and cash flow. 

B. CONSULTANT shall have the ability to monitor and update its Detailed Project 
Control Schedule during the execution of the work and shall submit at each Progress 
Meeting, an updated four-week, horizon schedule to be used in monitoring the 
progress of the work. 

C. A Progress Meeting between CONSULTANT, CALTRANS, and SANBAG shall be 
held, at minimum, on monthly basis to discuss the design progress, potential 
problems, plans for the next period, and other progress issues.  SANBAG and 
CALTRANS will establish with CONSULTANT the dates and times of these 
meetings.  Three calendar days prior to each progress meeting, CONSULTANT shall 
provide SANBAG with a typewritten agenda for the meeting.  CONSULTANT shall 
prepare typewritten meeting minutes and submit them to SANBAG and CALTRANS 
within seven calendar days after the meeting.  The minutes shall indicate issues 
discussed and the resolution or action required to resolve any issues.   

D. Project Coordination Meetings may be called by SANBAG, CALTRANS or the 
CONSULTANT at any time that any party requires discussion of Project issues.  
CONSULTANT shall prepare minutes of the meeting and submit them to SANBAG 
and CALTRANS. 

Quality Assurance 

A. CONSULTANT has total responsibility for the accuracy and completeness of all 
deliverables and any other work assigned to CONSULTANT. All services and 
deliverables furnished under this Scope of Services shall meet that responsibility 
through the implementation of a Quality Assurance Plan.  CONSULTANT’s Quality 
Assurance Plan shall be in effect throughout the entire Contract and, at minimum, 
shall establish the process necessary to ensure the following: 

1. All deliverables and services shall be provided in a professional manner 
and meets the standards set forth herein. 

2. CONSULTANT shall maintain a set of project files that are indexed in 
accordance with CALTRANS’ Project Development Uniform File 
System. 

B. CONSULTANT shall submit to SANBAG within 30 calendar days after receipt of 
Notice to Proceed two copies of their Quality Assurance Plan.  SANBAG will review 
the plan established by CONSULTANT to determine if quality assurance procedures 
are adequate and appropriate to the complexity of the project requirements.  Review 
comments will be returned to CONSULTANT within 14 calendar days.  If 
appropriate, the revised plan, which incorporates the comments of SANBAG, should 
be resubmitted within seven calendar days of receipt of comments. 
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C. Evidence that the Quality Assurance Plan is functioning will be periodically 
confirmed by SANBAG.  Deliverables that do not conform to the approved plan will 
be returned to CONSULTANT without review by SANBAG. 

Reproduction Services 

CONSULTANT shall provide the reproduction services required for the projects inclusive of the 
number of individual sets to be delivered for the submittal tasks outlined in this Scope of 
Services. 

Submittal and Reviews 

A. Reports prepared by CONSULTANT shall be submitted in draft form, and 
opportunity provided for SANBAG and CALTRANS to review and direct revisions 
prior to formal submittal.  If so requested by SANBAG and CALTRANS, 
CONSULTANT shall make other submittals in draft form to provide opportunity for 
review and revisions. 

B.  If CONSULTANT fails to submit the required deliverable items set forth in this 
Scope of Services, SANBAG shall have the right to withhold payment and/or 
terminate CONSULTANTS contract in accordance with the provisions entitled 
“Termination” included in this Contract. 
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 CONTRACT 
 
 FOR 
 
 ENVIRONMENTAL SERVICES 
 
 
 
This Contract, entered into this    day of    2003, by the firm of     
(hereinafter called CONSULTANT) whose address is: 

 
 
 
 

 
and San Bernardino Associated Governments/San Bernardino County Transportation Authority (hereinafter 
called SANBAG) whose address is: 
 

    472 North Arrowhead Avenue 
    San Bernardino, California  92401 

 
Whereas, SANBAG desires CONSULTANT to perform certain technical services as hereinafter 
described and CONSULTANT desires to do so for the compensation and in accordance with the terms 
and conditions set forth herein. 
 
NOW, THEREFORE, the parties hereto agree as follows: 
 
Article   1 Description of Services 
 

CONSULTANT agrees to perform Services set forth in Attachment "A", in accordance 
with high professional engineering and land surveying standards which are generally 
accepted in the State of California, in accordance with the terms and conditions expressed 
herein and in the sequence, time, and manner defined therein.  The word "Services," as 
used herein, includes without limitation, the performance, fulfillment and discharge by 
CONSULTANT of all obligations, duties, tasks, and services imposed upon or assumed by 
CONSULTANT hereunder; and the Services performed hereunder shall be completed to 
the satisfaction of SANBAG, with their satisfaction being based on prevailing engineering 
standards. 

 
Article 2 Performance Schedule and Force Majeure  
 

2.1 The Period of Performance by CONSULTANT under this Contract shall 
commence on _________ and shall continue in effect for five (5) years or until 
work is completed. 

 
2.2 CONSULTANT shall not be considered in default in the performance of its duties 

and obligations with respect to schedule performance to the extent that the 
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performance of any obligation is prevented or delayed by Force Majeure.  In any 
event, CONSULTANT shall use its best efforts to minimize any schedule 
extension or additional cost to SANBAG resulting from such delay.  Force Majeure 
includes, but is not limited to, acts of God or of the public enemy, acts or failures to 
act of other agencies, in either their sovereign or contractual capacity, voter 
initiatives, legal actions, changes in law, fires, floods, labor disputes, freight 
embargoes, unusually severe weather and interference caused by, or failure to act 
of, SANBAG, SANBAG'S consultants (other than CONSULTANT), or other third 
parties.  In every case, the failure to perform must be completely beyond the 
control and without the fault or negligence of CONSULTANT. 

 
Article 3 Contract Price and Cost Principles 
 

3.1 Full compensation to CONSULTANT for full and complete performance of 
Services, compliance with all the terms and conditions of this contract, payment by 
CONSULTANT of all obligations incurred in, or application to, CONSULTANT'S 
performance of Services, and for which CONSULTANT shall furnish all 
personnel, facilities, equipment, materials, supplies, and services (except as may be 
explicitly set forth in this Contract as furnished by SANBAG), the total 
compensation to CONSULTANT shall not exceed the amounts set forth in 3.2 
below. 

 
3.2 The total cost for the overall project shall not exceed $________with a 

contingency of $_________.  Utilization of the contingency is not permitted unless 
directed in writing by SANBAG Project Manager.  Services to be provided under 
terms of this contract are to be provided on a task order basis and compensated for 
as set forth in Attachment “B” which is incorporated herein by reference.  Task 
order budgets will be negotiated separately and shall include CONSULTANT’S 
fee.  CONSULTANT’S fee for services is included in the total estimated contract 
cost and shall be based on a fixed percentage rate, as noted in Attachment “B”.  
CONSULTANT’S fee will be paid by SANBAG on an earned basis as set forth 
in Section 6.5. 

 
3.3 CONSULTANT’S overhead rates will be fixed, as agreed upon in Attachment 

“B” for the duration.  The fixed overhead rate will not be subject to adjustment.  
The maximum salary rate established for this contract is $60.00 per hour and shall 
remain at this rate for the duration of this contract.  Overtime and premium labor 
rates are not permitted without prior authorization from SANBAG. 

 
3.4 Not used. 

 
3.5 The Cost principles set forth in Part 31 of the Federal Acquisition Regulation 

(FAR) as constituted on the effective date of this contract shall be utilized to 
determine allowableness of costs under this Contract and may be modified from 
time to time by amendment of the Contract. 

 
3.5.1 The CONSULTANT agrees to comply with Federal procedures in 
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accordance with 49 CFR, part 19, Uniform Administrative 
Requirements for Grants and Cooperative Agreements to State and 
Local Governments. 
 

3.5.2 Any costs for which payment has been made to CONSULTANT that are 
determined by subsequent audit to be unallowable under 48 CFR, Federal 
Acquisition Regulations System, Chapter 1, Part 31 et seq., or 49 CFR, 
Part 18, Uniform Administrative Requirements for Grants and 
Cooperative Agreements to State and Local Governments are subject to 
repayment by CONSULTANT to SANBAG. 
 

3.5.3 Any subcontract, entered into as a result of this contract shall contain all 
of the provisions of this Section 3.5. 

 
3.6 Any Services provided by the CONSULTANT not specifically covered by the 

Scope of Services (Attachment “A”) shall not be compensated without prior 
written authorization from SANBAG.  It shall be CONSULTANT’s responsibility 
to recognize and notify SANBAG when services not covered by the Scope of 
Services have been requested or are required. All changes and/or modifications to 
the Scope of Services shall be made in accordance with Article 12, Changes. 

 
Article 4 Availability of Funds 
 

This Contract is awarded on the contingency of availability of funds.  The obligation of 
SANBAG is conditioned upon the availability of funds which are allocated and available 
for the payment of such an obligation.  If funds are not allocated and available for the 
continuance of Services performed by CONSULTANT, Services directly or indirectly 
involved may be suspended or terminated by SANBAG at the end of the period for which 
funds are available.  When SANBAG becomes aware that any portion of Services which 
will or may be affected by a shortage of funds, it will immediately so notify 
CONSULTANT.  Nothing herein shall  relieve SANBAG from its obligation to 
compensate CONSULTANT for Services performed pursuant to this Contract.  No 
penalty shall accrue to SANBAG in the event this provision is exercised. 

 
Article 5 Taxes, Duties, Fees 
 

Except to the extent expressly provided otherwise elsewhere in this Contract, 
CONSULTANT shall pay when due, and the compensations set forth in "Article 3" shall 
be inclusive of all a) local, municipal, state, and federal sales and use taxes, b) excise 
taxes, c) taxes on personal property owned by CONSULTANT, and d) all other 
governmental fees and taxes or charges of whatever nature applicable to CONSULTANT 
to enable it to conduct business. 
 

Article 6 Invoicing and Payments 
 

6.1 Except to the extent expressly stated otherwise elsewhere in this Contract, the 
compensation of CONSULTANT as provided herein shall be payable in monthly 
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payments, forty-five (45) calendar days after receipt by SANBAG of an invoice 
prepared in accordance with instructions below. 

 
6.2 CONSULTANT shall prepare all invoices in a form satisfactory to and approved 

by SANBAG and it shall be accompanied by documentation supporting each 
element of measurement and/or cost.  Each invoice will be for a four to five week 
period.  Any invoice submitted which fails to comply with the terms of this 
Contract, including the requirements of form and documentation, may be returned 
to CONSULTANT.  Any costs incurred by CONSULTANT in connection with 
the resubmission of a proper invoice shall be at CONSULTANT'S sole expense. 

 
6.3 CONSULTANT shall furnish evidence, satisfactory to SANBAG, that all labor 

and materials furnished and equipment used during the period covered by the 
invoice have been incurred. SANBAG shall not be obligated to make payments to 
CONSULTANT until CONSULTANT furnishes such evidence. 

 
6.4 CONSULTANT shall include a statement and release with each invoice, 

satisfactory to SANBAG, that CONSULTANT has fully performed Services 
pursuant to this Contract for the period covered, and that all claims of 
CONSULTANT and its subcontractors for Services during the period will be 
satisfied upon the making of such payment. SANBAG shall not be obligated to 
make payments to CONSULTANT until CONSULTANT furnishes such 
statement and release. 

 
6.5 CONSULTANT shall submit separate progress invoices, within each task order, 

(marked with SANBAG'S contract and job numbers) to SANBAG each month 
within fifteen (15) calendar days after the cutoff date. Progress invoices shall 
include request for payment for Services (including additional Services authorized 
by SANBAG’s contract manager) completed by CONSULTANT during each 
progress billing period. The cutoff date for CONSULTANT'S progress invoice 
shall be consistent from each period.  Each task order progress payment shall be 
for cost incurred plus the earned fee completed by CONSULTANT, as 
determined by SANBAG in accordance with the terms of this Contract and 
approved by SANBAG, as of the working day nearest the mutually agreed cutoff 
date.  Earned fee shall be calculated by multiplying percent complete for the 
applicable task order by the prime consultant’s direct labor and overhead for 
each task order.  Payment shall not be construed to be an acceptance of Services. 
 

6.6 CONSULTANT shall forfeit the fee portion of the progress payment for the 
period if CONSULTANT fails to submit an invoice within sixty (60) calendar days 
after the cutoff date. 

 
6.7 CONSULTANT shall forfeit all costs incurred if CONSULTANT fails to submit 

an invoice within one-hundred twenty (120) calendar days after the cutoff date. 
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Article 7 Documentation and Right of Audit 
 

CONSULTANT shall keep and maintain all books, papers, records, accounting records 
including but not limited to all direct and indirect costs allocated to Services, files, accounts, 
reports, cost proposals with backup data, and all other material relating to Services.  
Consultant shall upon request, make all such materials available to SANBAG or its 
designee at any reasonable time during the term of the contract and for three (3) years 
from the date of final payment to CONSULTANT, for auditing, inspection and copying.  
CONSULTANT shall insert in each of its subcontracts the above requirement. 
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Article 8 Responsibility of the Engineer 
 

8.1 The CONSULTANT shall be responsible for the professional quality, technical 
accuracy, and the coordination of all calculations, drawings, notes and other 
services furnished by the CONSULTANT under terms of this Contract. 

 
8.2 In addition to any other requirements of this Contract or duties and obligations 

imposed on CONSULTANT by law, the CONSULTANT shall, as an integral 
part of its services, employ quality control procedures that identify potential risks 
and uncertainties related to construction of the project and the services performed 
by CONSULTANT within the areas of CONSULTANT services and expertise.  
Risks that may be encountered include, but are not limited to, soil conditions, 
constructability, factors of safety, impact on adjacent properties, public safety, and 
environmental considerations.  At any time during performance of the contracted 
Scope of Services, should the CONSULTANT observe, encounter, or identify any 
unusual circumstances or uncertainties which could pose potential risk and 
uncertainties, CONSULTANT shall immediately document such matters and 
notify SANBAG of said circumstances and related concerns.  CONSULTANT 
shall also similarly notify SANBAG in regard to the possibility of any natural 
catastrophe, potential failure, or any situation that exceeds design assumptions and 
could precipitate a failure.  Notifications under this paragraph shall be specific, 
clear and timely, and in a form which will enable SANBAG to understand and 
evaluate the magnitude and effect of the risk and uncertainties involved. 

 
Article 9 Reporting Requirements/Deliverables 
 

All Reports and deliverables shall be submitted in accordance with Attachment "A". 
 
Article 10 Permits and Licenses 
 

CONSULTANT shall (without additional compensation) keep current all governmental 
permits, certificates and licenses (including professional licenses) necessary for 
CONSULTANT to perform Services. 
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Article 11 Technical Direction 
 

11.1 Performance of Services under this Contract shall be subject to the technical 
direction of the SANBAG Contract Manager, or his designee, as identified in 
Attachment "A", Scope of Services, attached to this Contract. The SANBAG 
Contract manager will identify his designee, in writing to CONSULTANT, with 
the notice to proceed and subsequently with any changes during the contract 
period.  The term "Technical Direction" is defined to include, without limitation: 

 
11.1.1 Directions to the CONSULTANT which redirect the contract effort, 

shift work emphasis between work areas or tasks, require pursuit of 
certain lines of inquiry, fill in details or otherwise serve to accomplish 
the contractual Scope of Services. 

 
11.1.2 Provision of written information to the CONSULTANT which assists 

in the interpretation of drawings, reports, or technical portions of 
Service description. 

 
11.1.3 Review and, where required by the contract, approval of technical 

reports, drawings, specifications and technical information to be 
delivered by the CONSULTANT to SANBAG or Caltrans under the 
contract. 

 
11.2 Technical direction must be within the Scope of Services in the contract.  The 

SANBAG Contract Manager or designee does not have the authority to, and may 
not, issue any technical direction which: 

 
11.2.1 Constitutes an assignment of additional Services outside the Scope of 

Services; 
 

11.2.2 Constitutes a change as defined in the contract clause entitled 
"Changes"; 

 
11.2.3 In any manner causes an increase or decrease in the Contract's 

estimated cost or price or the time required for contract performance; 
 

11.2.4 Changes any of the expressed terms, conditions or specifications of 
the contract; or 

 
11.2.5 Interferes with the CONSULTANT'S right to perform the terms and 

conditions of the contract. 
 

11.2.6 A failure of the CONSULTANT and Contract Administrative 
Manager to agree that the technical direction is within the scope of 
the contract, or a failure to agree upon the contract action to be taken 
with respect thereto shall be subject to the provisions of the clause 
entitled "Disputes". 
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11.3 All technical directions shall be issued in writing by the SANBAG Contract 

Manager or his designee. 
 

11.4 The CONSULTANT shall proceed promptly with the performance of technical 
directions duly issued by the SANBAG Contract Manager or his designee, in the 
manner prescribed by this article and within his authority under the provisions of 
this clause.  If, in the opinion of the CONSULTANT, any instruction or direction 
by the SANBAG Contract Manager or his designee, falls within one of the 
categories defined in 11.2.1 through 11.2.5 above, the CONSULTANT shall not 
proceed but shall notify the Contract Manager in writing within five (5) working 
days after receipt of any such instruction or direction and shall request the 
Contract Manager to modify the contract accordingly.  Upon receiving the 
notification from the CONSULTANT, the Contract Manager shall: 

 
11.4.1 Advise the CONSULTANT in writing within thirty (30) days after 

receipt of the CONSULTANT'S letter that the technical direction is 
or is not within the scope of the contract "Changes" clause of the 
contract;  

 
11.4.2 Advise the CONSULTANT within a reasonable time that SANBAG 

will or will not issue a written change order. 
 
Article 12 Changes 
 

12.1 The Services shall be subject to changes by additions, deletions, or revisions 
thereto by SANBAG.  CONSULTANT will be advised of any such changes by 
written notification from SANBAG describing the change. 

 
12.2 Promptly after such written notification of change is given to CONSULTANT by 

SANBAG, CONSULTANT and SANBAG will attempt to negotiate a mutually 
agreeable change in compensation or time of performance and amend the 
Contract accordingly.  If sufficient funds exist in the contingency, SANBAG may, 
at its option, provide written direction to CONSULTANT that contingency funds 
may be used for compensation for the change.  If CONSULTANT and 
SANBAG are unable to agree on the compensation change, the CONSULTANT 
may make a claim per Article 20, CLAIMS.  CONSULTANT shall have no 
obligation to perform the changes, and shall not be entitled to compensation for 
Services performed on such changes, prior to the execution of the change order 
relating to the changes required by SANBAG. 

 
12.3 CONSULTANT shall not suspend performance of this Contract during the 

negotiation of any change order, except as may be directed by SANBAG.  
CONSULTANT shall perform all changes in accordance with all the terms of this 
contract. 
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Article 13 Federal and State Mandatory Provisions  
 

13.1     Equal Employment Opportunity/Nondiscrimination 
 

13.1.1 In connection with the execution of this contract, the 
CONSULTANT shall not discriminate directly or indirectly against 
any employee or applicant for employment because of race, color, 
religion, sex, age, or national origin.  The CONSULTANT shall take 
affirmative action to insure that applicants are employed, and that 
employees are treated during employment, without regard to their 
race, color, religion, sex, age, or national origin.  Such action shall 
include, but not be limited to, the following:  employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selections of training, including apprenticeship.  The CONSULTANT 
agrees to post in conspicuous places available to employees and 
applicants for employment notices setting forth the provisions of the 
Equal Opportunity clause. 

 
13.1.2 The CONSULTANT shall, in all solicitations or advertisements for 

employees placed by or on behalf of the CONSULTANT, state that 
all qualified applications shall receive consideration for employment 
without regard to race, color, religion, sex, age, or national origin. 

 
13.1.3 The CONSULTANT shall send to each labor union or representative 

of workers with which it has a collective bargaining agreement or 
other contract or understanding, a notice advising the labor union or 
workers representative of the CONSULTANT's commitments under 
this Equal Opportunity clause, and shall post copies of the notice in 
conspicuous places available to employees and applicants for 
employment. 

 
13.1.4 The CONSULTANT shall comply with all provisions of Executive 

Order No 11246 as amended by Executive Order 11375, and as 
supplemented in Department of Labor regulations (41 CFR, Part 60), 
and shall permit access to its books, records, and accounts by 
SANBAG and the Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations, and orders. 

 
13.1.5 In the event of the CONSULTANT'S noncompliance with the Equal 

Opportunity clause of this contract or any of the said rules, 
regulations, or orders, this contract may be canceled, terminated, or 
suspended, in whole or in part, and the CONSULTANT may be 
declared ineligible for further government contracts in accordance 
with procedures authorized in Executive Order No. 11246 as 
amended by Executive Order 11375, and as supplemented in 
Department of Labor Regulations (41 CFR, Part 60). 
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13.1.6 The CONSULTANT shall include the provisions of paragraphs 

(13.1.1) through (13.1.6) of this Section in every subcontract or 
purchase order unless exempted by rules, regulations, or orders of the 
Secretary of Labor issued pursuant to Section 204 of Executive Order 
No. 112346 as amended by Executive Order 11375, and as 
supplemented in Department of Labor regulations (41 CFR, Part 60), 
so that such provisions will be binding upon each subcontract or 
vendor.  The CONSULTANT shall take such action with respect to 
any subcontract or purchase order as SANBAG may direct as a 
means of enforcing such provisions, including sanctions for 
noncompliance.  Provided, however, that in the event the 
CONSULTANT becomes involved in, or is threatened with, litigation 
with a subcontractor or vendor as a result of such direction by 
SANBAG, the CONSULTANT may request SANBAG to enter into 
such litigation to protect the interests of SANBAG. 

 
13.2 Handicapped Workers 

 
13.2.1 The CONSULTANT will not discriminate against any employee or 

applicant for employment because of physical or mental handicap in 
regard to any position for which the employee or applicant for 
employment is qualified.  The CONSULTANT agrees to take action 
to employ, advance in employment and otherwise treat qualified 
handicapped individuals without discrimination based upon their 
physical or mental handicap in all employment practices such as the 
following:  employment, upgrading, demotion or transfer, recruitment, 
advertising, layoff or termination, rates of pay or other forms of 
compensation, and selection for training, including apprenticeship. 

 
Article 14 Conflict of Interest 
 

14.1 The CONSULTANT agrees that it presently has no interest and shall not acquire 
any interest, direct or indirect, which would conflict in any manner or degree with 
the performance of services required to be performed under this Agreement.  The 
CONSULTANT further agrees that in the performance of this Agreement, no 
person having any such interest shall be employed. 

 
14.2 No portion of the funds received by the CONSULTANT under this Agreement 

shall be used for political activity or to further the election or defeat of any 
candidate for public office. 

 
Article 15 Key Personnel 
 

15.1 The personnel specified in 15.2 below are considered to be essential to Services 
being performed hereunder.  Prior to diverting any of the specified individuals to 
other projects, or reallocation of tasks and hours of Services which are the 
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responsibility of key personnel to other personnel, the CONSULTANT shall notify 
SANBAG reasonably in advance and shall submit justifications (including 
proposed substitutions) in sufficient detail to permit evaluation of the import on the 
project.  Diversion or reallocation of key personnel shall be subject to written 
approval by SANBAG.  SANBAG also reserves the right to approve proposed 
substitutions for key personnel. 

 
15.2 Key Personnel are: 
 
  
  
 

Article 16 Representations  
 

CONSULTANT agrees with SANBAG that services supplied by CONSULTANT in 
performance of this Contract shall be supplied by personnel who are careful, skilled, 
experienced and competent in their respective trades or professions.  CONSULTANT 
agrees that he is supplying professional services, findings, and/or recommendations in the 
performance of this Contract and agrees with SANBAG that the same shall conform with 
high professional and engineering principles and standards which are generally accepted in 
the State of California. 

 
Article 17 Proprietary Rights/Confidentiality 
 

17.1 If, as a part of the Contract, CONSULTANT is required to produce Products, 
then CONSULTANT,  if requested by SANBAG, shall deliver to SANBAG the 
original of all such Products which shall become the property of SANBAG. 

 
17.2 All materials, documents, data or information obtained from SANBAG's data files 

or any SANBAG medium furnished to CONSULTANT in the performance of 
this Contract will at all times remain the property of SANBAG.  Such data or 
information may not be used or copied for direct or indirect use outside of this 
Project by CONSULTANT without the express written consent of SANBAG. 

 
17.3 Except as reasonably necessary for the performance of Services, 

CONSULTANT and its employees and agents shall hold in confidence the 
materials and information referred to in this Article 17, PROPRIETARY 
RIGHTS/CONFIDENTIALITY, which are produced by CONSULTANT for 
SANBAG in the performance and completion of CONSULTANT'S Services 
under the Contract, until released in writing by SANBAG, except to the extent 
such materials and information become a part of public domain information 
through no fault of CONSULTANT, or its employees or agents. 

 
17.4 CONSULTANT shall not use SANBAG'S name or photographs of the Project in 

any professional publication, magazine, trade paper, newspaper, seminar or other 
medium without first receiving the express written consent of SANBAG. 
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17.5 All press releases relating to the Project or this Contract, including graphic display 
information to be published in newspapers, magazines, and other publications, are 
to be made only by SANBAG unless otherwise agreed to by CONSULTANT and 
SANBAG. 

 
17.6 CONSULTANT agrees that it, and its employees, agents, and subcontractors will 

hold confidential and not divulge to third parties without the prior written consent 
of SANBAG, any information obtained by CONSULTANT from or through 
SANBAG in connection with CONSULTANT's performance of this Contract, 
unless (a) the information was known to CONSULTANT prior to obtaining same 
from SANBAG pursuant to a prior contract; or (b) the information was at the time 
of disclosure to CONSULTANT, or thereafter becomes part of the public domain, 
but not as a result of the fault or an unauthorized disclosure of CONSULTANT or 
its employees, agents, or subcontractors, or (c) the information was obtained by 
CONSULTANT from a third party who did not receive the same, directly or 
indirectly, from SANBAG and who had, to CONSULTANT'S knowledge and 
belief, the right to disclose the same. 

 
Article 18 Terminations  
 

18.1 Termination for Convenience.  SANBAG shall have the right at any time, with or 
without cause, to terminate further performance of Services by written notice to 
CONSULTANT specifying the date of termination.  On the date of such 
termination stated in said notice, CONSULTANT shall discontinue performance 
of Services and shall preserve Work in progress and completed Work, pending 
SANBAG'S instruction, and shall turn over such Work in accordance with 
SANBAG's instructions. 

 
18.1.1 CONSULTANT shall deliver to SANBAG, in accordance with 

SANBAG'S instructions, all Products prepared by CONSULTANT 
or its subcontracts or furnished to CONSULTANT by SANBAG. 
Upon such delivery, CONSULTANT may then invoice SANBAG for 
payment in accordance with the terms hereof. 

 
18.1.2 If CONSULTANT has fully and completely performed all obligations 

under this Contract up to the date of termination, CONSULTANT 
shall be entitled to receive from SANBAG as complete and full 
settlement for such termination a pro rata share of the contract cost 
and a pro rata share of any fixed fee, for such Services satisfactorily 
executed to the date of termination. 

 
18.1.3 CONSULTANT shall be entitled to receive the actual cost incurred 

by CONSULTANT to return CONSULTANT's field tools and 
equipment, if any, to it or its suppliers' premises, or to turn over Work 
in progress and Products in accordance with SANBAG's instructions 
plus the actual cost necessarily incurred in effecting the termination. 
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18.2 Termination for Cause.  In the event CONSULTANT shall file a petition in 
bankruptcy, or shall make a general assignment for the benefit of its creditors, or if 
a petition in bankruptcy shall be filed against CONSULTANT or a receiver shall 
be appointed on account of its solvency, or if CONSULTANT shall default in the 
performance of any express obligation to be performed by it under this Contract 
and shall fail to immediately correct (or if immediate correction is not possible, 
shall fail to commence and diligently continue action to correct) such default within 
ten (10) calendar days following written notice thereof, SANBAG may, without 
prejudice to any other rights or remedies SANBAG may have, (a) hold in 
abeyance further payments to CONSULTANT; (b) stop any services of 
CONSULTANT or its subcontractors related to such failure until such failure is 
remedied; and/or (c) terminate this Contract by written notice to CONSULTANT 
specifying the date of termination.  In the event of such termination by SANBAG, 
SANBAG may take possession of the Products and finish Services by whatever 
method SANBAG may deem expedient.  A waiver by SANBAG of one default 
of CONSULTANT shall not be considered to be a waiver of any subsequent 
default of CONSULTANT, nor be deemed to waive, amend, or modify any term 
of this Contract. 

 
18.2.1 In the event of termination CONSULTANT shall deliver to 

SANBAG all finished and unfinished Products prepared by 
CONSULTANT or its subcontractors or furnished to 
CONSULTANT by SANBAG. 

 
18.3 All claims for compensation or reimbursement of costs under any of the foregoing 

provisions shall be supported by documentation submitted to SANBAG, 
satisfactory in form and content to SANBAG and verified by SANBAG.  In no 
event shall CONSULTANT be entitled to any prospective profits or any damages 
because of such termination. 

 
 
Article 19 Stop Work Orders  
 

Upon failure of CONSULTANT or its subcontractors to comply with any of the 
requirements of this Contract, SANBAG shall have the authority to stop any operations of 
CONSULTANT or its subcontractors affected by such failure until such failure is 
remedied or to terminate this Contract in accordance with Article 18.  No part of the time 
lost due to any such stop orders shall be made the subject of a claim for extension of time 
or for increased costs or damages by CONSULTANT. 

 
Article 20 Claims 
 

CONSULTANT shall give SANBAG written notice within seven (7) days after the 
happening of any event which CONSULTANT believes may give rise to a claim by 
CONSULTANT for an increase in the Contract Price or in the scheduled time for 
performance.  Within fourteen (14) days after the happening of such events, 
CONSULTANT shall supply SANBAG with a statement supporting CONSULTANT'S 
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claim, which statement shall include CONSULTANT'S detailed estimate of the change in 
Contract Price and scheduled time occasioned thereby.  SANBAG shall not be liable for, 
and CONSULTANT hereby waives, any claim or potential claim of CONSULTANT of 
which CONSULTANT knew or should have known and which was not reported by 
CONSULTANT in accordance with the provisions of this Article.  CONSULTANT 
agrees to continue performance of Services during the time any claim of CONSULTANT 
hereunder is pending.  SANBAG shall not be bound to any adjustments in the Contract 
Price or scheduled time for CONSULTANT's claim unless expressly agreed to by 
SANBAG in writing and any such adjustments in the Contract Price so agreed to in 
writing shall be paid to CONSULTANT by SANBAG.  No claim hereunder by 
CONSULTANT shall be allowed if asserted after final payments under this Contract. 

 
Article 21 Insurance 
 

In order to accomplish the indemnification herein provided for, but without limiting the 
indemnification, CONSULTANT shall secure and maintain throughout the term of the 
contract the following types of insurance with limits as shown: 

 
21.1 Professional Liability Insurance coverage in an amount not less than $1,000,000, 

per claim and in the aggregate. CONSULTANT shall secure and maintain this 
Insurance throughout the term of this contract and for a minimum of three (3) 
years after completion and acceptance of Services by SANBAG. 

 
21.2 Workers' Compensation Insurance or state-approved self-insurance program in an 

amount and form to meet all applicable requirements of the Labor Code of the 
Sate of California, including Employers Liability with $250,000 limits, covering all 
persons providing services on behalf of CONSULTANT. 

 
21.3 Comprehensive General Liability Insurance or Commercial General Liability 

Insurance, including coverage for Premises and Operations, Contractual Liability, 
Personal Injury Liability, Broad-Form Property Damage and Independent 
Contractors' Liability, in an amount of not less than $1,000,000 per occurrence, 
combined single limit, and $3,000,000 in the aggregate written on an occurrence 
form. 

 
21.4 Comprehensive Automobile Liability Coverage, including owned, non-owned and 

hired automobiles, in an amount of not less than $1,000,000 per occurrence, 
combined single limit, and in the aggregate written on an occurrence form. 

 
21.5 Proof of Coverage.  CONSULTANT shall immediately furnish certificates of 

insurance to SANBAG evidencing the insurance coverage required above, prior to 
the commencement of performance of services hereunder, and such certificates 
shall include San Bernardino Associated Governments/San Bernardino County 
Transportation Authority and Fluor Daniel, Inc. (project administration consultant) 
as additional insured on Comprehensive General Liability Insurance or 
Commercial General Liability Insurance and auto insurance.  The certificates shall 
provide that such insurance shall not be terminated without thirty (30) days written 
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notice to SANBAG, and CONSULTANT shall maintain such insurance from the 
time CONSULTANT commences performance of services hereunder until the 
completion of such services. 

 
Article 22 Indemnity 
 

CONSULTANT agrees to indemnify, hold harmless, and defend SANBAG, and their 
officers, employees (past and present), agents, and representatives including Fluor Daniel, 
Inc., from and against:   

 
22.1 Any claim, cause of action, liability, loss, cost or expense arising from infringement 

or improper appropriation or use by SANBAG of trade secrets, proprietary 
information, know-how, copyright rights or inventions, arising out of the use of 
methods, processes, designs, information, or other items furnished or 
communicated to SANBAG by CONSULTANT in connection with performance 
of Services; and 

 
22.2 Any claim, cause of action, liability, loss, cost or expense, on account of injury to 

or death of persons or damage to or loss of property which arises out of or is 
alleged to arise out of the negligence or wrongful acts of CONSULTANT or its 
subcontractors, employees, or agents, in the performance of Services, and includes 
any and all expenses, including attorneys' fees, incurred by SANBAG for legal 
action to enforce CONSULTANT'S indemnification obligations hereunder. 

 
Article 23 Ownership of Drawings and Data 
 

All drawings, specifications reports and other data developed by CONSULTANT under 
this agreement shall become the property of SANBAG when prepared, whether delivered 
to SANBAG or not. 

 
Article 24 Subcontracts  
 

24.1 CONSULTANT shall not subcontract performance of all or any portion of 
Services under this Contract, excepting subcontractors listed in the 
CONSULTANT'S proposal, without first notifying SANBAG of the intended 
subcontracting and obtaining SANBAG'S approval in writing of the subcontracting 
and the subcontractor.  The definition of subcontractor and the requirements for 
subcontractors hereunder shall include all lower-tier subcontracts. 

 
24.2 CONSULTANT agrees that any and all subcontractors of CONSULTANT will 

comply with the terms of this Contract applicable to the portion of Services 
performed by them.  If requested by SANBAG, CONSULTANT shall furnish 
SANBAG a copy of the proposed subcontract for SANBAG'S approval of the 
terms and conditions thereof and shall not execute such subcontract until 
SANBAG has approved such terms and conditions.  SANBAG approval shall not 
be unreasonably withheld. 
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24.3 Approval by SANBAG of any services to be subcontracted and the subcontractor 
to perform said services will not relieve CONSULTANT of any responsibility or 
liability in regard to the acceptable and complete performance of said services. 

 
Article  25 Inspection and Access 
 

SANBAG shall at all times have access during normal business hours to 
CONSULTANT's operations and products wherever they are in preparation or progress, 
and CONSULTANT shall provide sufficient, safe, and proper facilities for such access 
and inspection thereof.  Inspection or lack of inspection by SANBAG, shall not be deemed 
to be a waiver of any of their rights to require CONSULTANT to comply with the 
Contract or to subsequently reject unsatisfactory services or products. 

 
Article 26 Independent Contractor 
 

CONSULTANT is and shall be at all times an independent CONTRACTOR.  
Accordingly, all Services provided by CONSULTANT shall be done and performed by 
CONSULTANT under the sole supervision, direction and control of CONSULTANT.  
SANBAG shall rely on CONSULTANT for results only, and shall have no right at any 
time to direct or supervise CONSULTANT or CONSULTANT's employees in the 
performance of Services or as to the manner, means and methods by which Services are 
performed.  All workers furnished by CONSULTANT pursuant to this Contract, and all 
representatives of CONSULTANT, shall be and remain the employees or agents of 
CONSULTANT or of CONSULTANT's subcontractor(s) at all times, and shall not at any 
time or for any purpose whatsoever be considered employees or agents of SANBAG. 

 
Article 27 Precedence 
 

27.1 The Contract documents consist of these General Terms and Conditions and 
Attachment "A", Scope of Services, Attachment ΑB≅, Billing Rate Schedule, 
CONSULTANT's Statement of Qualifications and SANBAG's Request for 
Qualifications are incorporated herein by reference. 

 
27.2 The following order of precedence shall apply: 

 
27.2.1 This Contract, its General Terms and Conditions, and Attachments 
27.2.2 CONSULTANT's Statement of Qualifications 
27.2.3 SANBAG's Request for Qualifications 

 
27.3 In the event of an express conflict between the documents listed in Article 27.2, or 

between any other documents which are a part of the Contract, CONSULTANT 
shall notify SANBAG immediately and shall comply with SANBAG's resolution of 
the conflict. 

 
Article 28 Communications and Notices 
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28.1 Any and all notices permitted or required to be given hereunder shall be deemed 
duly given (a) upon actual delivery, if delivery is personally made; or (b) upon 
delivery into the United States Mail if delivery is by postage paid certified mail 
(return receipt requested), fax or private courier.  Each such notice shall be sent 
to the respective party at the address indicated below or to any other address as 
the respective parties may designate from time to time by a notice given in 
accordance with this Article 28.  A change in address may be made by notifying 
the other party in writing. 

 
For CONSULTANT: 

 
Name:  
Address:  
Attn:  
Phone:  
Fax:  
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For SANBAG: 

 
Name: San Bernardino Associated Governments 
Address: 444 North Arrowhead Avenue, Suite 203 

San Bernardino, California  92401 
Attn: Mr. Gary W. Moon 
Phone: (909) 889-8611 x153 
Fax: (909) 388-2002 

 
28.2 All communications pursuant to or in connection with this Contract shall be 

marked with SANBAG's contract and job numbers. 
 

Article 29 Disputes 
 

29.1 In the event any dispute arises between the parties hereto under or in connection 
with this Contact (including but not limited to disputes over payments, 
reimbursements, costs, expenses, services to be performed, Scope of Services 
and/or time of performance), the dispute shall be decided by the Contract 
Manager of SANBAG or his duly authorized representative within thirty (30) 
calendar days after notice thereof in writing which shall include a particular 
statement of the grounds of the dispute.  If CONSULTANT does not agree with 
the decision, then CONSULTANT shall have thirty (30) calendar days after 
receipt of the decision in which to file a written appeal thereto with the Executive 
Director of SANBAG.  If the Executive Director fails to resolve the dispute in a 
manner acceptable to CONSULTANT, then such appeal shall be decided by a 
court of competent jurisdiction. 

 
29.2 During resolution of the dispute, CONSULTANT shall proceed with performance 

of this Contract with due diligence. 
 
Article 30 Gratuities 
 

CONSULTANT, its employees, agents, or representatives shall not offer or give to an 
officer, official, or employee of SANBAG or Fluor Daniel, Inc., gifts, entertainment, 
payments, loans, or other gratuities to influence the award of a contract or obtain favorable 
treatment under a contract. 

 
Article 31 Review and Acceptance 
 

31.1 All Services performed by CONSULTANT shall be subject to periodic review 
and approval by the representatives of SANBAG at any and all places where 
such performance may be carried on.  Failure of SANBAG to make such review, 
or to discover defective Work, shall not prejudice the rights of SANBAG at the 
time of final acceptance.  All Services performed by CONSULTANT shall be 
subject to periodic and final review and acceptance by SANBAG upon completion 
of all Services. 
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31.2 When Services have been completed and the products have been delivered to 

SANBAG, CONSULTANT shall so advise SANBAG in writing.  SANBAG 
acceptance shall be based on those provisions set forth in the Scope of Services, 
Attachment "A" within thirty (30) working days of receipt of such notice, 
SANBAG shall give CONSULTANT written notice of final acceptance or any 
Services  and Work which have yet to be completed or which are unsatisfactory. 

 
31.3 In the event SANBAG does not accept Services or Products as submitted then 

upon their subsequent completion, CONSULTANT shall again so notify 
SANBAG, and within the above specified time period SANBAG shall give 
CONSULTANT written notice of final acceptance or notice that the specified 
unfinished Services or Products have not yet been completed or are still not 
satisfactory.  In the latter instance, the foregoing procedures with respect to such 
specified unfinished Services or Products will be repeated.  Final acceptance shall 
not constitute a waiver or abandonment of any rights or remedies available to 
SANBAG under this Contract or by law. 

 
Article 32 Safety 
 

CONSULTANT shall comply strictly with all local, municipal, state, and federal safety and 
health laws, orders and regulations applicable to CONSULTANT'S operations in the 
performance of Services hereunder. 

 
Article 33 Assignment 
 

CONSULTANT shall not assign this Contract wholly or in Part, voluntarily, by operation 
of law, or otherwise without first obtaining the written consent of SANBAG.  Subject to 
the foregoing, the provisions of this Contract shall extend to the benefit of and be binding 
upon the successors and assigns of the parties hereto. 

 
Article 34 Amendments 
 

This Contract may only be changed by an amendment duly executed by CONSULTANT 
and SANBAG except, that changes to the Contract to implement administrative changes 
such as approved changes in key personnel may be made by administrative amendment 
signed by CONSULTANT and SANBAG's Contracts Manager or other duly authorized 
representative. 

 
Article 35 Governing Law and Venue 
 

This Contract shall be subject to the law and jurisdiction of the State of California. The 
parties acknowledge and agree that this agreement was entered into and intended to be 
performed in whole or substantial part in San Bernardino County, California.  The parties 
agree that the venue for any action or claim brought by any party to this agreement will be 
the Central District of San Bernardino County.  Each party hereby waives any law or rule 
of court which would allow them to request or demand a change of venue.  If any action 
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or claim concerning this agreement is brought by any third party, the parties hereto agree 
to use their best efforts to obtain a change of venue to the Central District of San 
Bernardino County. 

 
Article 36 Suspension of Services 
 
  36.1 SANBAG may at any time, and from time to time, by written Notice ("Suspension 

of Work Order") to CONSULTANT, suspend further performance of Services by 
CONSULTANT.  Said Suspension of Services Order shall specify the date of 
suspension and the estimated duration of the suspension.  Upon receiving any such 
Suspension of Work Order, CONSULTANT shall promptly suspend further 
performance of Services to the extent specified, and during the period of such 
suspension shall properly care for and protect all Services in progress.  Such 
suspensions shall not exceed more than one hundred twenty (120) consecutive 
calendar days each, nor aggregate more than one hundred eighty (180) calendar 
days; and, if they do, CONSULTANT may, if it so elects by notifying SANBAG 
in writing, consider that this Contract has been terminated for convenience of 
SANBAG.  If the Contract has not been so terminated by CONSULTANT, then 
SANBAG may at any time withdraw the Suspension of Services Order as to all or 
part of the suspended Services by written notice to CONSULTANT specifying 
the effective date and scope of withdrawal, and CONSULTANT shall resume 
diligent performance of Services for which the suspension is withdrawn on the 
specified effective date of withdrawal. 

 
36.2 If CONSULTANT believes that any such suspension or withdrawal of suspension 

justifies modification of the contract compensation, CONSULTANT may request 
additional compensation and CONSULTANT and SANBAG will attempt to 
negotiate a mutually acceptable change in compensation and amend the Contract 
accordingly.  If CONSULTANT and SANBAG are unable to agree on a change 
in compensation, CONSULTANT may request adjustments to either the Contract 
Price or the scheduled time for performance in accordance with Article 20, 
CLAIMS herein.  In no event shall CONSULTANT be entitled to any prospective 
profits or any damages because of such suspension. 

 
Article 37 Contingent Fee 
 

The CONSULTANT warrants, by execution of this Contract, that no person or selling 
agency has been employed or retained to solicit or secure this contract upon an agreement 
or understanding for a Commission, percentage, brokerage, or contingent fee, excepting 
bona fide employees or bona fide established commercial or selling agencies maintained by 
the CONSULTANT for the purpose of securing business.  For breach or violation of this 
warranty, SANBAG has the right to annul this Contract without liability, pay only for the 
value of Services actually performed, or in its discretion, to deduct from the Contract price 
or consideration, or otherwise recover, the full amount of such commission, percentage, 
brokerage, or contingent fee. 
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Article 38 Location of Performance 
 

38.1 This contract is awarded based upon CONSULTANT’S agreement and 
statements contained in CONSULTANT’S proposal/qualifications document, that 
a minimum of 50 % by dollar value of the total value of this contract and all 
amendments, including Services performed by subconsultants, shall be physically 
performed in offices located within San Bernardino County. 

   
38.2 Consultant shall include a statement on each invoice as to the cumulative amount 

of all Services to date, by dollar value that has been performed in offices located 
in San Bernardino County.  CONSULTANT project manager shall certify in 
writing that this percentage is correct to the best of his/her knowledge. 

 
38.3 At completion of this contract should CONSULTANT have failed to achieve the 

percentage agreed upon in Article 38.1, then CONSULTANT shall forfeit the 
entire fixed fee including any retention.  SANBAG shall have the right at its 
discretion, to deduct the entire amount of the fixed fee from CONSULTANT’S 
invoices at any time.  Actions taken under this article shall not limit or constitute a 
waiver or abandonment of any rights or remedies available to SANBAG under 
this Contract or by law.  

 
Article 39 Entire Document 
 

39.1 This Contract and its attachments constitute the sole and only agreement 
governing Services and supersedes any prior understandings, written or oral, 
between the parties respecting the within subject matter.  All previous proposals, 
offers, and other communications, written or oral, relative to this Contract, are 
superseded except to the extent that they have been incorporated into this 
Contract. 

 
39.2 No agent, employee or representative of SANBAG has any authority to bind 

SANBAG to any affirmation, representation or warranty outside of, or in conflict 
with, the stated terms of this Contract, and CONSULTANT hereby stipulates that 
it has not relied, and will not rely, on same.  

 
39.3 As this Contract was jointly prepared by both parties, the language in all parts of 

this Contract will be construed, in all cases, according to its fair meaning, and not 
for or against either party. 
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Article 40 Attorney’s Fees and Jury Trial Waiver 
 

40.1 CONSULTANT and SANBAG hereby waive their respective right to trial by jury 
and agree to accept trial by judge alone of any cause of action, claim, 
counterclaim or cross-complaint in any action, proceeding and/or hearing brought 
by either CONSULTANT against SANBAG or SANBAG against 
CONSULTANT on an matter whatsoever arising out of, or in any way connected 
with, this agreement, the relationship of CONSULTANT and SANBAG, or any 
claim of injury or damage, or the enforcement of any remedy under any law, 
statue, or regulation, emergency or otherwise, now or hereafter in effect, 
regardless of whether such action or proceeding concerns any contract or tort or 
other claim.  THE PARTIES ACKNOWLEDGE THAT THIS WAIVER OF 
JURY TRIAL IS A MATERIAL INDUCEMENT TO EACH OF THEM TO 
ENTER INTO THIS AGREEMENT AND THAT THEY WOULD NOT 
HAVE ENTERED INTO THIS AGREEMENT WITHOUT THIS JURY 
TRIAL WAIVER.  THE PARTIES FURTHER AGREE THAT EACH OF 
THEM HAS HAD THE OPPORTUNITY TO CONSULT WITH COUNSEL 
OF ITS OWN CHOOSING IN CONNECTION WITH THIS JURY TRIAL 
WAIVER AND UNDERSTANDS THE LEGAL EFFECT OF THIS WAIVER. 

 
40.2 If any legal action is instituted to enforce or declare any party’s rights hereunder, 

each party, including the prevailing party, must bear its own costs and attorneys’ 
fees.  This paragraph shall not apply to those costs and attorneys’ fees directly 
arising from any third party legal action against a party hereto and payable under 
Article 22, Indemnity. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contract on the day and 
year below written, but effective as of the day and year first set forth above. 

 
 

 
 
 
 
By:  
 
 
 
 
 
Date:  
 

San Bernardino Associated Governments 
 
 
 
By:  

Dennis Hansberger 
President, SANBAG Board 
of Directors 

 
 
Date:  
 
 
APPROVED AS TO FORM: 
 
 
By:  

Rex A. Hinesley 
SANBAG Counsel

 
 
 
 
 
 
 
 
 
 


